

**ADDENDUM**

**Number:** Three (3)

**Date:** April 13, 2022

**Project:** GS# 101-320 Campus ADA Improvements  
(Package C – Exterior)  
Alcorn State University  
Lorman, MS  
RFx #3160004906

**CCD Project No.** Project No. 20005

**Copies To:** All bid document holders of record

---

The following changes, additions, deletions, and/or clarifications to the Project Manual (including the Specifications) and Drawings dated October 6, 2021; Addendum Number One (1) dated March 31, 2022; and Addendum Number Two (2) dated April 5, 2022; are hereby made part of the Contract Documents. Receipt of this addendum shall be acknowledged by inserting its number and date in the Bid Proposal Form where indicated. Failure to acknowledge this Addendum will result in rejection of your bid proposal.

**REFER TO THE SPECIFICATIONS**

- 3.1 Section 004200, Proposal Form. The number of consecutive calendar days shall be changed from one hundred eighty (180) to be two hundred forty-eight (248) calendar days.
- 3.2 Section 005200, Standard Form of Agreement between the Owner and the contractor. Article 3: Contract Time. The number of consecutive calendar days shall be changed from one hundred eighty (180) to be two hundred forty-eight (248) calendar days.
- 3.3 Section 009000 Addenda. This Addendum shall be added to Section 009000 Addenda and become a part of the Standard Form of Agreement Between the Owner and Contractor.

**END OF ADDENDUM NUMBER THREE (3)**

**CANIZARO CAWTHON DAVIS**

Submitted by:



Jared Pierce, AIA  
Principal